Wedding Planning Management System

Build the digital backbone of a wedding agency that has outgrown WhatsApp groups and paper diaries.

1) The Challenge

Your task is to build **one unified software platform** that solves the real, day-to-day operational headaches of a busy wedding planning agency. Think of it as the **digital backbone** that takes a couple **from the first enquiry to the final vendor payment**. Read the scenes that follow as things that actually happen on an ordinary season, and design the system that makes each of them easy.

2) Meet The Royal Knot

The Royal Knot is a small, high-end wedding planning agency in Jaipur and Udaipur. Every season it plans **about 25 luxury three-day weddings**. Each wedding has **400 or more guests**, **around 18 different vendors** (the companies and people it hires) such as decorators, caterers, drummers and makeup artists, and **a budget of several crores**. The agency sells **two kinds of packages**, and every wedding is **paid for in stages, not all at once**.

Packages

- **Full-Service Wedding (Complete planning):** Wedding theme and design, booking the venue, finding vendors, planning where everything goes, tracking which guests are coming, a practice run and fixing problems on the day
- **Partial / Day-of (Day-of service):** Managing the schedule of the day, checking vendors in when they arrive, telling the family when to move, and clearing up after the event
- **Payment plan (In stages):** A booking payment, an advance payment about a month before the wedding, and a final payment after the event

How Things Run Today

- **Couple enquiries:** Come in on calls, Instagram and WhatsApp, and get forgotten
- **Vendor quotes:** Sent as PDFs in WhatsApp groups and compared by hand
- **Wedding checklists:** Kept in paper diaries and rewritten for every wedding
- **Payments:** Tracked in notebooks, with advances easily missed
- **Profit per wedding:** Only known long after the wedding is over

The founder is losing money, couples are anxious, and the planning team is overwhelmed.

3) A Season at The Royal Knot

The scenes below follow one wedding season at The Royal Knot, from a couple's first call to the founder reviewing the season. **Every one of them is a problem someone at the agency faces today.**

The first consultation

A couple calls about a winter destination wedding. They have **a rough date, a guest count of about 400, a theme in mind** such as royal heritage or beach chic, and **a maximum budget**. All of this should be **captured in one place the moment they get in touch**, and **the enquiry should never be lost**.

The planner books a first meeting. Before sharing vendor lists or floor plans, the couple should **receive a service agreement and sign it digitally on their phone**, and **the signed copy should stay attached to their record**.

Three caterers, one decision

The couple wants regional food for 400 guests, so the planner **asks three caterers for quotes**. Today each one sends a different PDF on WhatsApp, with different menus, extra-hour charges and different things included, and the planner **compares them by hand**.

The planner should **see all three quotes side by side, line by line and price per plate**. When the couple picks a winner, **the other two requests should close on their own**, and **the chosen vendor should be linked straight to that wedding**.

The instant wedding plan

The couple confirms the proposal and pays the booking deposit. Right away the team needs **a complete plan for this wedding**: **more than 25 tasks covering the venue, design, vendors and the big day**, from the Mehendi and Sangeet to the reception.

Nobody should have to copy a checklist from the last wedding. Every task should have **an owner and a stage, from To Plan to Done**, and **later payments should follow agreed stages**, such as a booking payment, an advance payment a month before the wedding, and a final payment after it.

The big day schedule

It is the wedding day. The DJ arrives late, the florist needs an extra generator, and the bride's car is stuck in traffic. The team needs **a live, minute-by-minute schedule**: the groom's arrival, the garland exchange, the wedding vows and the reception.

Each vendor should be marked as arrived, and **anyone running late should be spotted straight away**. Planners at the venue should **know who is responsible for what**, and be able to fix problems before the guests ever notice.

Paying vendors and extra costs

The wedding is over, but the work is not. **Around 15 vendors were paid advances**, and **60 unexpected guests** turned up at the banquet. **Bills have to be matched against what was originally agreed**, and **any extras have to be added**.

The client should be **billed fairly for additions** such as extra plates or longer DJ hours, and every vendor should receive **the right remaining amount on time**. **Nothing should be paid twice, and nothing should be forgotten.**

The founder's season review

The founder sits down and asks a simple question: **which weddings made money, and which did not?** Client payments, vendor bills and the hours of the planning team are **scattered across notebooks, chats and sheets**.

The founder wants to see **each wedding's profit**, **how all 25 weddings are doing across the season**, **which vendors keep delivering well**, and **what money is due in the coming weeks**, and to **share these numbers** when needed.